**BANGALORE METROPOLITAN TRANSPORT CORPORATION**
**CIVIL ENGINEERING DEPARTMENT**

**No.BMTC: CO: CE: EE: 187 :2024-25** **Date:- 03.05.2024**

**Addendum**

` The addendum for the **E –PROCUREMENT TENDER NOTIFICATION No.47 to 61/ 2023-24** dated:-**14.03.2024** is as below.

**Existing**

| Sl. No | Name of work | Amount put to tender (in lakhs) | Earnest money deposit In Rs. | Time limit (excluding monsoon period) |
|---|---|---|---|---|
| 11 | Construction of Rest Room at First floor, Depot-21, Rajarajeshwarinagar, Bangalore | 29.05 | 58,100 /- | 04 Months |
| 13 | Construction of Dormitory (Gents) kitchen and Dining Block, Simulator Room, Class Rooms at ITI Building near Depot-03, Shanthinagar,Bangalore | 207.70 | 3,12,000 /- | 09 Months |

**Modified**

| Sl. No | Name of work | Amount put to tender (in lakhs) | Earnest money deposit In Rs. | Time limit (excluding monsoon period) |
|---|---|---|---|---|
| 11 | Construction of Rest Room at First floor, Depot-21, Rajarajeshwarinagar, Bangalore | 32.20 | 64,400 /- | 04 Months |
| 13 | Construction of Dormitory (Gents) kitchen and Dining Block, Simulator Room, Class Rooms at ITI Building near Depot-03, Shanthinagar,Bangalore | 218.00 | 3,27,000 /- | 09 Months |

Other terms & condition remains unaltered.

**Sd/-**

**Executive Engineer**